ALSTOM

Air Preheater Company

Rate Sheet for Technical Services

Domestic Assignments
Rates:

1. Basic charge for an eight-hour day (work and/or travel) $824.00
2. Minimum daily charge is one (1) day, or eight (8) hours.

3. Overtime rates of one and one-half (1-1/2) times the basic charge will apply for all hours (work and/or travel) in excess of
eight hours on Mondays through Fridays, and for all hours (work and/or travel) on Saturdays and Sundays.

4. Two (2) hour additional charge for split shift Technical Assistance.
5. Two (2) times the basic charge applies for all work and/or travels completed on Air Preheater holidays.

6. Travel expenses to and from the jobsite and local travel expenses incurred during the duration of the assignment are billed at
actual cost. Company car rates are $.38 per mile.

7. Lodging, meals and related living expenses are billed at actual cost. Receipts for meals are not provided.

8. For non-working days in the vicinity of the jobsite and prior to the end of the assignment, local travel, lodging, meals and
related living expenses are billed at cost.

Effective Dates:

1. The effective date is determined by the first day of work and/or travel for a specific assignment.

2. The above rates apply for effective dates beginning on April 1, 2002 through March 31, 2003.

Indemnity Provision:

The Seller agrees to indemnify and hold harmless the Purchaser and/or Owner, its officers and employees from and against
any loss, costs, damages, expenses, claims or suits for bodily injuries, including death or property damage of third parties to
the extent caused by the negligent acts or omissions of the Seller or its employees, which occur while at jobsite. In the event
that a claim is presented to the Purchaser and/or Owner for which the Purchaser and/or Owner will seek indemnification
under this paragraph, the Purchaser and/or Owner shall notify Seller, in writing, within ten (10) days of the receipt of such
claim; failure to do so shall relieve the Seller of any and all liability under this paragraph.

Limitation of Liability

Seller's liability to Purchaser and Owner under the Purchase Order and Contract or any other cause of action relating to the
subject matter of the Purchase Order or Contract, whether based on contract, warranty, tort (including negligence), strict
liability, professional liability, indemnity or otherwise, will not exceed the greater of $100,000 or two (2) times the value of
the Purchase Order or Contract, and in no event shall Seller be liable for loss of profits or revenue, costs of replacement
power or capital, claims of Purchaser's or Owner's customers, or incidental or consequential damages of any nature,

These provisions for Indemnity and Limitation of Liability shall apply and prevail over any inconsistent provisions elsewhere in
any Purchase Order or Contract for Services and we expressly reject any such conflicting provisions.

3020 Truax Road ALSTOM Power Inc.
P.O. Box 372 Telephone: 585/593-2700
Wellsville, NY 14895 Fax: 585/596-2771
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Lynndyl Unit #2

33.5VIT

Estimated Manhours for Air Preheater Clearfow™ Modifications (1 Air Heater)
; Number of Shifts’ Men
Step Operation 12 | Hre/Shift | Direct | Support | oUrs
1 |Remove all hot and cold end baskets and hot and cold rotor seals 8 8 3 1,056
2__|Remove cold end gratings . : . 4. .8 -3 528 .
3 |Mark and cut cold end stay plates 3 8 3 396
4 |Clean up areas for rework L1 - 8- 3 132
5 |Layout for new cold end stay plate k:scatlone 2 8 3 264
6 |Install new cold end stay plates with-basket support bars 4 . 8 -3 - 528
7 |Re-install cold end rotor covers and sealweld in place 2 8 3 264
8 |Install new cold end baskets 5 - 8- .3 - 660
9 |Instail Basket Seals 2 8 3 264
10 |install new hot end baskets and tab as needed 3 - 8 3 396
11 |Install hot and cold end rotor seals to spec 4 8 3 528
Totals'| 38 11 | 5016 |

Note 1: Actual number of shifts could be lower with work overlap. Man-

hours do not include mobilization, de-mobilization, material handling,

supervision or local labor factors.

Note 2: Estimate excludes other work such as routine maintenance and

other repairs.

Note 3: Manhours are for planning purposes only and are not intended to

be used as actual contractor hours.

Alstom Power Inc.
Clearflow Mod's Air Preheater Company

5/9/03
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Schedule

“

PRELIMINARY PRODUCTION SCHEDULE

Customer: Intermountain Power Service Corp.
APC Proposal No: 3GS-1034

LAP- 4100
2003 2004
FUNCTION August September QOctober November December January
week| 32 | 33 | 34 [ 35| 36 ] 37 | 38 | 39 | 40 | 41 ] 42 | 43 | 44 | 45 ] 46 [ 47 | 48 | 49 [ 50 [ 51 [ 52 ]581] 2 [ 3 ] 4 | &
ENGINEERING
BUYERS REVIEW
PURCHASING ™ ]
RECEIVE MATERIALS [ K|
MANUFACTURING ]

SHIPPING

PLANNED[ ]

Milestone Dates:

Order receipt : 8/1/2003
Submit drawings: 9/26/2003
Final ship date: 1/23/2004

ALSTOM POWER
Air Preheater Company

5/9/03



